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SECTION 1 - SOLICITATION SCHEDULE: All times indicated below are based on the 
Central Time Zone.  
 
Issue Date  Friday, March 17, 2025 
   
   
Initial Technical Proposal Due 
Date/Time via Email 

 Friday, April 11, by 5:00 PM CT  
 

   
   
Interviews with Finalists  TBD 
   

 
 

END OF SECTION 1 - SOLICITATION SCHEDULE 
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SECTION 2 – BACKGROUND AND SUMMARY 

 
A. SUMMARY:  Knox College (herein referred to as Knox) is seeking proposals for services 

from A/E firms for the design of a rehabilitation and renovation of the existing Umbeck 
Science and Math Center (“SMC”) and (“Project”).  

 
1. Project Summary:  The Program scope is to alter, repair and equip SMC. SMC was 

constructed in 1970 and received its latest renovation in 2020 to the central core of the budling 
to prepare for needed renovations in the wing sections of the existing building. This project will 
help Knox move forward with additional renovations, upgrades and additions for the science 
facilities that will provide the learning environment and resources necessary to prepare the 
next generation of scientists, doctors, engineers, scholars and teachers. The majority of lab 
and classroom spaces have not had any major renovations beyond updates to finishes and 
other small-scale projects funded through Knox’s operating budget. In addition to improving 
these spaces for usability, there is a goal to increase accessibility and energy efficiency with 
this project.  It is anticipated that addressing a backlog of some deferred maintenance items, 
particularly related to HVAC and roofing may be part of the scope of this work.   

 
 
2. A/E Services: The A/E will be required to provide complete design services 
including Concept/Program Verification, Schematic Design, Design Development, 
Construction Documents, Bidding, Construction Administration and Post 
Construction as well as any other identified special services. Additionally, an interior 
designer from the A/E will lead and prepare the list and the design documents for all 
furniture, fixtures and equipment (FFE) regardless of the fund source inclusive of 
samples, product information, drawings, specifications, and cost estimates.  
Responsibilities will include, but are not limited to, interior fit out selections and 
coordination with building design and finishes; selection and specifications of 
moveable furniture; selections of window treatment and other FFE to meet the 
requirements of the project facility program.  Service phases include design, 
specifications, bidding support, and delivery/installation contract administration 
inclusive of product verification and punch list administration.   

 
 

2. Construction Management: Knox anticipates using the Construction Management 
at Risk/CM with GMP (CM at Risk) contract method with design assist for key 
subcontractors such as mechanical, electrical, fire alarm, fire protection sprinkler, 
and roofing (a determination of the design assist subcontractors applicable to this 
project will be made by the Project Team). The CM (i) will be providing pre-
construction services inclusive of cost estimating, value engineering, constructability 
review during the design phases, procuring and managing design assist 
subcontractor(s) as determined by the Project Team (Knox, AE and CMAR) and 
trade bidding and GMP(s) submittals and (ii) will be responsible for constructing the 
Project during the construction phase. A request for proposals for the CM firm is 
being conducted at the same time as this procurement.   

 

END OF SECTION 2 – BACKGROUND AND SUMMARY
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SECTION 3 – DEFINITIONS 

Defined below are some of the terms used in the SOLICITATION: 

 

Architect/Engineer (A/E):  Design Professional, registered in the State of 
Illinois, engaged by Knox as the prime A/E for this 
project.   

A/E Proposer:  The A/E firm responding to this solicitation. 

Agreement or Contract:  The contract between the College and the A/E. 

Client:  Knox College and its faculty and staff. 

Construction Administration Professional:  Professional who will be representing the A/E team 
as its primary point of contact and on-site 
representative during construction. 

Construction Documents:  Written and graphic documents prepared or 
assembled by the A/E for communicating the 
design of the project and administering the contract 
for its construction. 

Construction Manager or CM:  The firm engaged by Knox to provide construction 
management at risk services, inclusive of 
preconstruction services and construction of the 
project. 

Design Team:  The A/E and its consultants. 

Minority Business Enterprise (MBE): MBE regulatory language reproduced in this 
solicitation may refer to the A/E Proposer, the A/E, 
and the A/E’s sub-consultants. 

Prime Consultant:  The A/E firm contracted by the College and 
responsible for the other A/E’s, if applicable, and 
design sub-consultants. 

Prime Contractor:  The firms engaged by the College to construct each 
phase of the Project. 

  



 
 DEFINITIONS 3 - 2 
 

Project Manager (A/E Team):  The individual responsible for the overall 
management of the project and who serves as the 
day- to-day contact person for the College and the 
CM during the design and construction phases. 

 This individual provides coordination of the design 
consultants directly or through others on the team. 

Project Team:  During the Design Phase, the Project Team 
includes Knox, the A/E, the A/E’s sub-consultants 
and others as may be included by Knox (such as a 
Construction Manager engaged by the University to 
provide pre-construction services such as cost 
estimates, project scheduling, etc.).  

Proposer: The firm responding to this solicitation. 

Sub-consultant:  Consultants contracted by the A/E. 

 

END OF SECTION 3 - DEFINITIONS 
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SECTION 4 – SCOPE OF WORK 

ARTICLE I 
GENERAL PROVISIONS 
 
 
A. Project Team:  
 

The College, the Architect, the Design Engineers and any other project consultants and 
the Construction Manager (CM) shall be called the "Project Team". It is our intent that the 
"Project Team" shall work from the beginning of this project through construction 
completion and that the AE shall provide leadership to the Project Team during the 
design phase and the CM shall provide leadership to the Project Team during the 
construction phase.  
 
The College shall designate a primary Project Manager who shall be their point of contact 
during the Design and Construction Phases. This representative shall be the primary 
channel of communication to the College and shall act as Knox’s liaison with the Project 
Team. 
 
Knox shall review all Project documents at each design submittal (i.e. Schematic Design, 
Design Development, etc.); such review, however, will be made to ensure that the intent 
of the Program and that the College’s comments have been incorporated as requested. 
The AE is solely responsible for the content, accuracy and coordination of all documents. 
 
Knox shall be the principal reviewer and decision-making authority within the Project 
Team. In the event of any disagreement or dispute between any members of the Project 
Team regarding the project, Knox shall be the final decision-making authority. 

            
Knox is committed to a "Partnering" approach to the successful design and construction 
of its projects. We define partnering as collaboration among professionals (College, CM, 
A/E, and Trade Contractors) to maximize the success of a project while understanding 
and respecting the responsibilities and expertise of each team member. In light of this 
approach, the College may elect to conduct "Partnering" sessions on this project; a final 
determination will be made with the awarded AE and CM firms.  
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D.  Insurance Coverage Requirements  
The A/E shall obtain and maintain from and after the date of the AE Contract the following 
insurance: 

 
(i) Professional Liability insurance in an amount not less than $5,000,00 from the 

date of the AE Contract and through ten (10) years after final acceptance by UM 
of the Project. 

 
(ii) General Liability insurance in an amount not less than $5,000,000 from and after 

the date of the AE Contract and through two (2) years after final acceptance by 
Knox of the Project. Such insurance is to include a contractual liability 
endorsement. 

 
(iii) Workmen's Compensation insurance per statutory requirements. 

 
 As a condition to the A/E contract, the AE shall deliver to Knox, not later than the 

date of execution of the AE Contract, a certificate of insurance verifying 
compliance with the above insurance requirements. Such Certificates/ 
Memoranda shall also provide for notice to Knox not later than thirty (30) days 
prior to the expiration or cancellation of the referenced policy. 

 
Any and all insurance obtained and maintained by the A/E under this Agreement 
shall indicate, in form satisfactory to Knox that Knox may make a claim against 
such insurance. Failure to do so shall be a material breach of the AE Contract. In 
the event that the A/E terminates, as a business entity, for any reason 
whatsoever, or in any manner whatsoever, the A/E shall obtain and provide for 
the maintenance of professional liability insurance, specifically covering the A/E's 
obligations performed or to be performed under this Agreement, in the amount 
set forth herein for the remainder of the time set forth herein. 

 
E. Ownership of Project Documents 
 

All data, information, material and matter of any nature and all copies thereof in any and 
all forms whatsoever developed by the AE or in the AE's possession or control relating to 
the Project are the property of Knox and shall be delivered to Knox upon completion of 
any project done under this AE Contract. In addition, all documents in progress are the 
property of Knox and shall be delivered to Knox promptly in the event of termination of 
the AE Contract prior to completion of the contract. 
 
The AE shall be responsible for protection and/or replacement of any Construction 
Documents or other documents in its possession. Knox shall receive all original drawings, 
and the AE shall retain a reproducible copy. 

 
  

 END OF SECTION 4, ARTICLE 1 
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SECTION 4 – SCOPE OF WORK 
 
ARTICLE 2 
SUMMARY OF AE SERVICES 
 
This summary provides an overview of the AE services to be provided on this project; this 
information is supplemental to the other solicitation documents that provide further details on the 
required AE services. 
 
A. Project Costs: The project is funded through grant award 23-203128 administered by 

the Illinois Department of Commerce & Economic Opportunity. It is anticipated that the 
total cost of the Project (inclusive of AE/CM/soft costs/contingency etc.) is $10,000,000. 
A copy of the Grant is included as an Exhibit to this RFP. The A/E firm shall be expected 
to comply with all requirements of vendors funded under this grant.   

 
B. Project Scope: Knox has elected to use the Construction Management at Risk contract 

method for this project. The AE will, therefore, need to coordinate its efforts with the 
successful CM firm inclusive of reconciling cost estimates during the Schematic Design 
and Design Development phases, reviewing other CM cost estimates, participating in 
value engineering efforts, participating in design assist activities, and attending pre-bid 
and post bid meetings during the Bidding phase. 

 
 

C. Value Engineering:  Participate in the CM’s value engineering efforts throughout the 
design as necessary with the major VE session anticipated at 100% Design 
Development. 

 
D.   Shop Drawing/Review and Approval:  
 
 The A/E shall furnish a master submittal list to the CM.  The AE and CM shall prepare a 

project submittal schedule that identifies all submittal documentation (i.e. product data 
submittal, shop drawings and samples, if any) by specifications section, description and 
submittal requirements and dates associated with submission and review/approval.  This 
information is to be incorporated by the CM on the project schedule. 

 
 The AE shall furnish all shop drawing review/approval for compliance with design 

documents, in accordance with this solicitation and in accordance with good design and 
engineering practice.  The A/E shall review and approve the Trade/Subcontractors' 
submittals such as Shop Drawings, Product Data and Samples, for checking for 
conformance with information given and the design concept expressed in the 
Construction Documents. The A/E's action shall be taken within the required time frame 
for the project so as to cause no delay in the work, while allowing sufficient time in the 
A/E's professional judgment to permit adequate review.  

 
E. Document Interpretation: During the Construction phase, the A/E shall interpret 

Construction Documents as necessary and issue the applicable documents as may be 
necessary to explain construction details. Change Bulletins (CB) or Architect 
Supplemental Information (ASI) must be issued by the AE for any changes in the 
construction documents. 
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F. Quality Assurance/Inspection: 
  
 The A/E shall make periodic visits to the Project as required by the progress of the 

construction work or as requested by Knox to gain familiarity with the progress and 
quality of the construction and to determine in general if the construction of the Project is 
proceeding in accordance with the Construction Documents. In making such periodic 
visits to the site and on the basis of such on-site observations the A/E shall guard Knox 
against defects and deficiencies in the construction work and shall report to Knox any 
observed defect or observed deficiency. 

 
G. Change Orders: The A/E shall review change order proposals as requested by the 

College related to scope of work. 
 
H.  Requests for Information: The A/E shall review the RFIs and respond accordingly 

inclusive of the issuance of CB or ASI documentation as appropriate. 
 
I. Punch List:  The A/E shall be responsible for the preparation and review of punch lists. 

Such punch lists will only be performed once a written statement from the CM is 
received by the College stating that the Project is complete and in accordance with the 
Contract Documents.  The approach to the punch list and associate list format will be 
determined among the Project Team in the design phase. 

 
J.   Record Drawings:  The A/E shall be responsible for the provision of record documents. 

The record documents shall include Mylar reproducible of all drawings, Project 
Specifications, Project Manual originals, and other construction contract bid documents. 
In addition, the A/E shall furnish the above referenced Construction Contract Drawings 
and Contract Documents updated at completion of the project for "As-built Conditions" 

 
K.    Building Commissioning:  The A/E shall be responsible for the provision of the Design 

Engineer responsibilities for building commissioning.  
 
L.   Post Construction Services:  The A/E shall participate in one (1) site visit within the 

two (2) year project warranty period. It is anticipated that this site visit will be 
incorporated with other visits to the campus. 

 
M.   Codes and Standards:  All Codes and Standards including state and local law. It is the 

A/E’s responsibility to apply all codes correctly. The most restrictive requirement shall 
apply in case of conflicting requirements between these codes and standards. 

 
N.    AutoCad Documents: Provide AutoCAD and other electronic files of all documents for 

all disciplines at the conclusion and acceptance of the Final Construction Documents 
and as requested by Knox for the purposes of equipment and furniture purchase, and 
other purposes.    

 
END OF SECTION 4, ARTICLE 2 

  
END OF SECTION 4 – SCOPE OF WORK 
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SECTION 5 - INSTRUCTIONS TO PROPOSERS 
 
A. INSTRUCTIONS FOR SUBMITTAL OF PROPOSALS: 
 

For detailed information on preparation and submittal of proposals see Section 6 
for the Initial Technical Proposal Submittal, Section 7 for the Second Phase 
Technical Proposal, and Section 8 for Evaluation. 

 
B. ISSUING PARTY: 

 
1. The Issuing Party shall be the sole point of contact with the College for purposes 

of the preparation and submittal of proposals in response to this solicitation. 
 

2. All questions on this procurement are to be directed via email to the following: 
Bradley Nolden 
General Counsel / V.P. Administration 
bnolden@knox.edu 
 

C.  DUE DATE AND TIME: 
 

1. Note:  All due dates and times are indicated in Section #1, Solicitation 
Schedule. 

 
2. The Initial Technical Proposal must be emailed to bnolden@knox.edu. 

 
2. Second Phase Technical Proposals will be requested from only those firms 

shortlisted as a result of the Initial Technical Evaluation. 
 
3. Interviews will be conducted with the short-listed A/E firms at Knox College.   
 
4. An AE Fee Proposal will be requested from firms invited to participate in the 

second phase.  
 

5. LATE PROPOSALS CANNOT BE ACCEPTED.  
 

E. MODIFICATIONS AND WITHDRAWAL OF PROPOSALS: 
 
1. Withdrawal of, or modifications to, proposals are effective only if written notice 

thereof is filed to the Issuing Party prior to the time proposals are due. A notice of 
withdrawal or modification to a proposal must be signed by an officer with the 
authority to commit the company. 

 
3. No withdrawal or modifications will be accepted after the time proposals are due. 

 
 
 

 
F. QUESTIONS AND INQUIRIES: 

 
1. Should a proposer find discrepancies in the solicitation documents, be in doubt 

as to the meaning or intent of any part thereof, the proposer must, not later than 
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seven (7) working days prior to the proposal due date, request clarification in 
writing from the Issuing Party. Failure to request such clarification is a waiver to 
any claim by the Proposer for expense made necessary by reason of later 
interpretation of the solicitation documents by the College.  

 
 

G. RIGHT TO REJECT PROPOSALS AND WAIVE INFORMALITIES: 
 
The College reserves the right to reject either all proposals after the opening of the 
proposals but before award, or any proposal, in whole or part, when it is in the best 
interest of the College. For the same reason, Knox reserves the right to waive any minor 
irregularity in a proposal. 
 

H. IRREVOCABILITY OF PROPOSALS: 
 

1. The final A/E fee proposal for the project shall be irrevocable for one hundred 
twenty (120) calendar days from the final fee proposal due date. This period may 
be extended by written mutual agreement between the Proposer and the 
College. 

 
I. LICENSES AND REGISTRATIONS: 

 
Proposers must be permitted and licensed as required by the Laws of the State of Illinois 
and shall submit proof of current licensing, upon request. 

 
J. INTERVIEW SESSIONS: 
 

Proposers who submit proposals and are shortlisted as a result of the initial technical 
evaluation will be required to make individual presentations to College representatives).  

 
K. ECONOMY OF PREPARATION: 
 

Proposals should be prepared simply and economically, providing a straightforward, 
concise description of the proposer's offer to meet the requirements of the solicitation. 

 
     
M. MINORITY BUSINESS ENTERPRISE NOTICE: 
 

1. Establishment of Goal. 
 
 This project as a combined MBE/WBE/WMBE utilization goal of 10%. A copy of 

the letter confirming this goal is included as an Exhibit to this RFP.   
 

 
 
  



 
 INSTRUCTIONS TO PROPOSERS 5 - 3 
 

O. JOINT VENTURE PROPOSERS: 
 

If the Proposer is a joint venture firm, the Proposer must provide all identification 
information for all parties and all requirements for all parties (i.e., licenses, insurance, 
etc.) as requested. As part of the initial technical proposal submission, the proposer 
must identify the percentage partnership for each joint venture party, the responsibilities 
of each joint venture party with respect to the scope of services/work inclusive of the 
requirements for each entity based on such services as described in this solicitation 
document.  
 
Note:  If the selected A/E is a joint venture firm, all joint venture parties will be held 
responsible for the contract obligations separately and severally. 

 
P. ADDENDUM 
 

Any addendum/amendments to the solicitation must be acknowledged by persons and 
entities known to have been issued, or otherwise to have received the solicitation. An 
Acknowledgement of Addendum form is provided in Attachment A and is to be submitted 
accordingly with the Initial Technical Proposal.  
 
 

 
END OF SECTION 5 – INSTRUCTIONS TO PROPOSERS 
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SECTION 6 - INITIAL TECHNICAL PROPOSAL 
 
Initial Technical Proposals shall be emailed by the due date/time indicated in the Solicitation 
Schedule. 
 
The following items must be included in this Initial Technical Proposal  
 

1. Detailed responses to Section 6, Initial Technical Proposal Criteria 
 
 
INITIAL TECHNICAL PROPOSAL CRITERIA: 
 
The following information must be furnished in the Initial Technical Proposal per this solicitation.  
Failure to include any of the items listed below may result in the Proposer not being selected for 
award.  Proposers should describe in detail and provide evidence supporting the qualifications 
requested below.  All proposers are to compile their Technical Proposals in the order listed. The 
initial technical proposal shall not exceed fifteen pages.   
 
 

1. Letter of Transmittal: A one-page Letter of Transmittal signed by an owner officer, or 
authorized agent of the firm or organization, acknowledging and accepting the terms 
and conditions of this Request. The letter must contain a commitment to provide both 
the services described herein and the personnel proposed for the assignment. The 
Letter of Transmittal should identify all addenda received by the Respondent. Joint 
Ventures require signatures from all firms participating in the Venture. 
 

2. Executive Summary: The executive summary is intended to highlight the contents of 
the Proposal and to provide Knox evaluators with a broad understanding of the 
Respondent’s technical approach and ability. 

 
3. General Information: 

a. Name, address and telephone of firm including involvement in industry 
organizations. 

b. Name and title of contact person. 
c. Name of officers in the firm and an organizational chart (one page). 
d. Brief history of the firm (one page). 
e. Overview of specific qualifications and projects within higher education market 
f. Names of colleges and universities and descriptions of the work performed by 

your firm for projects similar to Project described herein in size, scope and 
complexity. 

g. Additional information that the Respondent feels is a unique qualification and 
is of direct benefit to Knox. 
 

 
4. Project Staffing: The education, training and qualifications of the proposed Project staff. 

By submitting the names of these key personnel for consideration, the Proposer is 
committing these people to the College for this Project's duration, if awarded the Project.  
No personnel changes will be permitted without written authorization from Knox. 
 

5. Provide a brief overview of other higher education clients your firm has worked with that 
illustrates the depth, experience and service capabilities of your firm within this sector: 
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6. Describe the planning processes your firm has developed that illustrates the 
depth, experience and service capabilities of your firm. 
 

7. List a minimum of three (3) construction manager/contractor references with whom 
your organization has worked with in the past five (5) years. Submit company name, 
contact person, and phone number. 

 
8. List a minimum of three (3) higher education references with whom your organization 

has worked with on similar projects in the past five (5) years and include their contact 
information. 

 
9. Supporting Data: Include any other supporting data which you feel will assist the Knox 

in evaluation of your firm. 
 

 
 
 
 
 
 
 
 
 

END OF SECTION 6 – INITIAL TECHNICAL PROPOSAL 
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SECTION 7 – INTERVIEWS WITH FINALIST FIRMS 
 
A. Interview Session:  Only those Proposers who are shortlisted based on the initial 

technical evaluation will be requested to attend an Interview Session at Knox. 
 

The purposes of the Interview Sessions are as follows: 
 

(i) For the College to meet the Proposer's key personnel;  
 
(ii) For the Proposer to describe its team’s perspective on an interdisciplinary 

research and multi-disciplinary teaching facility with labs, active classrooms and 
core facilities. 

 
(iii) For the Proposer to provide its team’s thoughts on how to achieve a high quality 

and multi-functional building. 
(iv) For the Proposer to outline how to seek additional input from stakeholders during 

design and how to conduct the renovation while portions of the building remain 
active during construction. 

 
(v) For the Proposer to respond to other inquiries that the College has during the 

course of the presentation. 
 
The Interview Session forum will be informal as the College is not interested in a 
marketing presentation; rather, we are requesting a round table discussion with the 
shortlisted AE firms. 
 
Each shortlisted AE firm will be required to have the following key personnel attend: 
Principal in Charge, AE Project Manager, Project Architect-Design, Project Architect-
Technical, Landscape Architect, Mechanical Design Engineer, Lab Designer/Planners 
and Construction Administration-Architectural key person.  

 
 

 
 
 
 
 
 
 
 
 
 

 

END OF SECTION 7 – INTERVIEWS WITH FINALIST FIRMS 
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SECTION 8 – EVALUATION  

A. INITIAL TECHNICAL EVALUATION 

1. An evaluation of the Initial Technical Proposals will be conducted by the College’s 
Qualification Committee resulting in a shortlist of firms. This Committee shall select no 
less than three (3) firms to advance to the Interview Sessions.   
 

2. Only shortlisted A/E firms will advance in the procurement process. 
 

B. SECOND TECHNICAL EVALUATION 
 
1. A final evaluation of all the presenting firms will be made to the Qualification 

Committee. This selection shall be based on the combination of the firm’s response to 
the Initial Technical Evaluation, the interview process, and proposed fees and costs. 

 

 
 
 
 
 
 
 

END OF SECTION 8 – EVALUATION 
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SECTION 9:  A/E FEE PROPOSAL, NEGOTIATIONS AND AWARD 
 
A. A/E FEE PROPOSAL FORM 

The short-listed firm will be provided with the forms and format for a fee proposal 

B. A/E DESIGN FEE PROPOSAL:  These firms shall submit its AE Fee Proposal for the 
Project based on the information in the solicitation documents, the discussions at the 
interview session and the College’s responses to the selected firm’s scope of work 
questions.   

The A/E fee proposal is also to include costs associated with reimbursable expenses on a 
not-to-exceed basis with no mark-up by the A/E firm; that is, reimbursables expenses are 
limited to the actual costs of the expense only.   

C. AE FEE NEGOTIATIONS:   

1. The fee negotiations will be conducted between the top selected firm and the Knox 
General Counsel. 

2. If the General Counsel determines that a satisfactory contract cannot be negotiated, the 
negotiations shall be terminated.  In such instances, the College shall either commence 
negotiations with the next ranked candidate firm or firms or re-advertise the procurement 
as it deems appropriate. 

 

END OF SECTION 9 – A/E FEE PROPOSAL, NEGOTIATIONS AND AWARD 
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SECTION 11 – AVAILABLE PROJECT INFORMATION 
 
The following Documents are accessed separately from this solicitation document as indicated. 

a. DCEO Grant Award 23-203128. Firms should take particular note of the following sections: 

- 37.4 Prevailing Wage Act Compliance 

- 37.5 Illinois Works Jobs Programs Act 

- 37.6 Compliance with BEP 

- 37.7 Compliance with Employment of Illinois Workers on Public Works act 

b. March 14, 2023 correspondence confirming BEP goal 

 

 
The requirements contained in these documents are expressly incorporated by this reference into the 
Contract with the College awarded as a result of this solicitation. Additionally, all terms of this 
Solicitation document, including the attachments, shall be incorporated into the terms of the Contract.   

 

END OF SECTION 11 – AVAILABLE PROJECT INFORMATION 
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               March 14, 2023 
C. Andrew McGadney 
President 
Knox College 
2 East South Street 
Galesburg, IL 61401 
 
RE: DCEO GRANT PROJECT #SD230014 
 
Dear Dr. McGadney: 
 
This letter is to inform you that we have reviewed the information provided concerning the above-
referenced grant project. 
 
Based on this information, an overall Business Enterprise Program (BEP) Goal of 10% has been 
determined. This combined MBE/WBE/WMBE utilization goal is based on the availability of State-certified 
vendors to perform the anticipated direct subcontracting opportunities of the Utilization Plan (UP) 
 
Please Note: Only subcontractors/suppliers certified through the State of Illinois’ Business Enterprise 
Program will count toward meeting the utilization goals for this grant. 
 
Please retain this letter in your files.   
 
If you have any questions or concerns, please contact me at CEO.OGM.BEP@Illinois.gov . 
 
 
Sincerely, 
 
 
Mr. Ty Elimon 
Office of Grants Management, Exec II, External Requirements Unit 
Department of Commerce & Economic Opportunity 
 
 
Cc:  Bradley Nolden 
  Dana Edwards, DCEO External Requirements Manager 
  Alex Fuller, DCEO Grant Manager 
   

mailto:CEO.OGM.BEP@Illinois.gov

































































































